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KALINGA ROAD, DIST- KEONJHAR, ODISHA 
PHONE- 06767-275220/Fax: 275580 

E- mail : mmtcbarbil@mmtclimited.com 
 

 

Ref.No. MMTC/Admn/BBL/CSR-I/2016-17                  Date: 02/02/2017 

 

NOTICE INVITING TENDER 

 

MMTC LIMITED, A Government of India Enterprise, Sub-Regional Office at Barbil, Dist. 
Keonjhar, Odisha-758035, invites percentage rate bids under two bids system for various 
Civil Works/ drilling of bore well etc. in the schools of Keonjhar district, Odisha as specified in 
the bid document. Interested bidders are requested to visit website: www.mmtclimited.com 
for further details, Bidders may also contact MMTC Limited, Barbil, Keonjhar to collect bid 
documents as per terms of NIT. 

 

Last date of submission of Bid: 09/02/2017 UPTO 1 PM. 

Bid Opening: 09/02/2017 AT 3.30 PM. 

 

 

 

                                                                                                                                  Sd/- 

Addl. General Manager 
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Bid Identification No/Tender Call Notice No-MMTC/BBN/CSR-1/2016-17 dated 
02.02.2017 

 

MMTC LIMITED : SRO : BARBIL 
TWO BIDS DOCUMENT 

Techno Commercial 
(Part-1) 

DETAILED TENDER CALL NOTICE 

NAME OF THE WORK 

Construction of Toilets, Water reservoir, Installation of Bore well for 
drinking water and Group hand washing project under CSR scheme 
at different schools of Joda, Champua, Jhumpura, Sadar, Banspal 

& Harichandanpur Blocks of Keonjhar District, Odisha. 
 

Sold to: Name of intending contractor: 

 

Rs.2000/- (Rupees Two Thousand)only + VAT as applicable vide MR/B.D./D.D./P.O. No.   -----------------
-----------------------------------------------------Bank Date: -------------/02/2017 

 

OFFICE OF THE ADDITIONAL GENERAL MANAGER, SUB-REGIONAL 
OFFICE- BARBIL, KALINGA ROAD, DIST- KEONJHAR, ODISHA 

PHONE- 06767-275220/9937538667 
E-mail: mmtcbarbil@mmtclimited.com 
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MMTC LIMITED : SUB-REGIONAL OFFICE : BARBIL 

OFFICE OF THE ADDITIONAL. GENERAL MANAGER 
INVITATIONS FOR BIDS (TECHNO COMMERCIAL & FINANCE BIDS) 

Bid Identification No/ Tender Call Notice No. – MMTC/BBN/CSR-1/2016-17 dated 
02.02.2017   

1. The Addl.General Manager, Sub-Regional Office, Barbil invites percentage rate bids on behalf of 
MMTC Limited, a Government of India Enterprise  for the construction work  as detailed in the table below 
from the contractors registered with the State Governments and Civil Contractors of equivalent Grade / 
Class registered with Central Government/CPSU / MES / Railways mentioned in the table colum-7 for 
execution of Civil works on production of definite proof from the appropriate authority, as a compliance to 
Techno Commercial Bid.  

2. The bidders may submit bids for the following work; 

Sl 

N
o 

Name of the work Estimated 
tender  value 
of work(Rs.) 

EMD 

(Rs.) 

Cost of 
document 

including 

  (Rs.) 

Period of 
completion 

Class of 
contractor 

1 2 3 4 5 6 7 

1 Construction of Toilets, Group hand 
washing , Water tank with 1 HP Tullu 
pump at  Janata High School, Jirang, 
Harichandanpur  block 

180722/- 3614/- 2000/- + 
VAT as 
applicable 45 days 

A,B,C & 
D 

2 Construction of Toilet(s) at Kalapat 
UPSchool, Harichandanpur block 

121705/- 2434/- 
45 days 

A,B,C & 
D 

3 Construction of Toilets, Overhead 
tank & submersible pump at KB High 
School,Bhanda, Champua block 

187621/- 3752/- 45 days 
A,B,C & 
D 

4 Construction of Toilets, Overhead 
tank & submersible pump P S Girls 
High School,Ukhunda, Jhumpura 
block 

187941/- 3759/- 45 days 
A,B,C & 
D 

5 Construction of Toilet(s) at 
Prataposhi Primary School,  
Champua block 

121705/- 2434/- 45 days 
A,B,C & 
D 

6 Construction of Toilet(s), Overhead 
tank & submersible pump  at 
Kalikaprasad High School, Champua 

185421/- 3708/- 45 days A,B,C & 
D 
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block 

7 Construction of Toilet(s), Overhead 
tank & water connection at Bankia 
High School, Champua block 

149535/- 2991/- 45 days 
A,B,C & 
D  

8 Construction of Toilet(s),Group hand 
washing & Overhead tank at 
Bhaluka UGUP School,  Jhumpura 
Block 

175272/- 3505/- 45 days 
A,B,C & 
D    

9 Construction of Toilet(s)& Urinal(s) 
at Sologoda Primary 
School,Jhumpura block  

121705/- 2434/- 45 days 
A,B,C & 
D    

10 Construction of Toilet(s) & water 
connection at Adivasi  High School, 
Kandaraposi, Sadar block 

137535/- 2751/- 45 days 
A,B,C & 
D    

11 Construction of Toilet(s), overhead 
tank & water connection at 
Mahatamgandhi High School, 
Balabhadrapur, Sadar Block  

142441/- 2849/- 45 days 
A,B,C & 
D    

12 Construction of Toilets, Overhead 
tank & submersible pump  at 
Satyanarayan High School, 
Jambhiriposi, Banspal block 

269455/- 5389/- 45 days 
A,B,C & 
D    

13
. 

Construction of Group 
handwashing,Overhead tank & 
submersible pump Raisuan Govt. 
UP/ME School, Sadar block 

105264/- 2105/-  45 days 
A,B,C & 
D    

14 Drilling of bore well at Gopabandhu 
Primary School,Nalda, Joda Block. 

176500/- 3530/-  45 days A,B,C & 
D    

15
. 

Construction of Group handwashing 
& Overhead tank at Ramla Ashram 
School, Champua block 

53716/- 1074/-  45 days 
A,B,C & 
D    

16 Construction of Toilet(s),  overhead 
tank & submersible pump at 
Utkalmani Vidyapitha(High School), 
Parsala 

184191/- 3684/-  45 days 
A,B,C & 
D    

TERMS & CONDITIONS : 

1. Bid documents consisting of detailed tender Call Notice , the schedule of quantities/B.O.Q. and the set 
of terms & conditions of contract and other necessary documents can be collected from office of 
Addl.General Manager, MMTC Limited, Barbil  from 03.02.2017  to 09.02.2017( 12.30 PM). 
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2. The Detailed Tender Call Notice can be downloaded from official website of MMTC Limited 
(www.mmtclimited.com). The schedule of quantities/B.O.Q to be collected from the Office of Additional 
General Manager, SRO, Barbil. Duly completed tender documents in Two Bids basis to be submitted  
manually along with  non-refundable fee as indicated  in the column 5 towards cost of each bid documents 
in the shape of demand draft issued from any Scheduled/Nationalized Bank(except the Co operative 
banks) in favour of the MMTC Limited, payable at  Barbil by 09.02.2017 (12.45 P.M.). The company will not 
be responsible if any portion of the bid document is modified and in all cases the conditions stipulated in 
the original documents kept in the office of the undersigned shall prevail. 

3. The Bids will be opened on 09.02.2017 at 3.30 P.M. in the O/o the Addl. General Manager in the 
presence of the bidders who wish to attend.  If the office happens to be closed on the date of opening due 
to any ground, the bids will be opened on the next working day at the same time and venue. 

4. Other details can be seen in the bidding documents. 

5. MMTC reserves the right to reject any or all the tenders so received without assigning any reason 
thereof. It also reserves the right to award the work to one or more bidders depending upon the nature and 
exigency of work. 

 

                                                                                                                           Sd/- 

                                                                           Additional General Manager 
                                                                            Sub-Regional Office, Barbil 

 

                                                                                                                                                                                                                                                          

 

. 

 

 

 

 

 

 

 

 

 

 

http://www.mmtclimited.com/
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DETAILED TENDER CALL NOTICE 
1. Sealed Percentage rate bids are invited from 'A' , 'B',’C’ & ‘D’  Class (As per NIT above)  contractors 
registered with the   State Government / Central Government  having registration for Civil works for 
execution of Civil work on production of definite proof from the appropriate authority not below  in the rank 
of Executive Engineer in prescribed form to be eventually drawn in for the work- Construction of Patients 
Cabins at Basudevpur Community Health Centre & Barbil Community Health Centre of Keonjhar district, 
Odisha at an approximately estimated cost noted against each in the Notice inviting tender. 

   This tender is on turnkey basis and only tenderers with sound financial background capable of investing 
need apply. MMTC shall neither give any advance nor supply any material /machinery/Labour/ POL 
for the work. 

2. Fraud Prevention Policy  

(1) Commitments of the Bidder(s) / Contractor(s) / Buyer(s) / Vender(s): The 
Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) shall be bound to take all measures necessary to prevent Fraud 
and Corruption while dealing with MMTC. They agree and undertake to observe the principles/provisions 
as laid down in “Fraud Prevention Policy” of MMTC (Full text of which is available on MMTC’c website at 
http://mmtclimited.gov.in during their participation in the tender process, during the execution of Contract 
and in any other transaction with MMTC.  

a. The Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) shall not, directly or through any other person or 
firm offer, promise or give or otherwise allow any of MMTC’s employee(s) any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind, whatsoever, during the tender process or during the execution of the Contract.  

b. The Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) shall not enter with other bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding process.  

c. The Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) shall not commit or allow any employee of 
MMTC to commit any offence under the relevant provisions of IPC/Prevention of Corruption Act; 
further the Bidder(s)/Contractor(s) / Buyer(s)/Vender(s) will not use improperly or allow any 
employee of MMTC, for purpose of competition or personal gain or pass on to others any 
information or document provided by MMTC as part of the business relationship, including 
information contained or transmitted electronically.  

d. The Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) shall not instigate third person to commit 
offences/activities outlined in Fraud Prevention Policy or be an accessory to such offences.  

e. The Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) if in possession of any information regarding 
fraud/suspected fraud, hereby agree and undertake to inform MMTC of same without any delay.  

(2) Disqualification from tender process and exclusion from future contracts: If the 
Bidder(s)/Contractor(s)/Buyer(s)/Vender(s), before award or during execution has committed a 
transgression through a violation of “Fraud Prevention Policy” of MMTC in any other form such as to put 
their reliability or credibility, in question, MMTC, other than taking recourse available under law, shall be 
entitled to disqualify the Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) from undertaking any transaction with 
MMTC and/or declare the Bidder(s)/Contractor(s)/Buyer(s)/Vender(s) ineligible to be awarded a Contract 
either indefinitely or for a stated period of time.  

(3) Damages: If MMTC has disqualified the Bidder(s) from the tender process prior to the award or during 
execution according to Clause (2), MMTC shall be entitled to demand and recover from the Contractor 
liquidated damages of the Contract value of the amount equivalent Performance Bank Guarantee.  
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2(i)  Holiday- Listing Clause: 

 “Notwithstanding anything contained in this agreement, MMTC’s policy for Holiday-Listing of an Agency 
mutatis mutandis applies to this agreement and in the event, the agency(s) while discharging its obligations 
under the Agreement or otherwise, come(s) within the ambit of Page 6 of 20 the said policy, MMTC at its 
sole discretion reserves the right to suspend/discontinue dealings or take any curative measures with the 
agency(s) in accordance with the policy in force.”  

(ii). Integrity Pact shall form part of tender as well as agreement and it shall be executed and annexed to 
the agreement.  

(iii). Public Procurement Policy for Micro and Small Enterprises(MSEs) order,2012 dated 23rd March 2012 
issued by Ministry of Micro, Small and Medium Enterprises Office of Development Commissioner(MSME) 
shall also be part of this tender and agreement subsequently.  

(iv) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 
contract and agreement.  

3. The Bid document can be downloaded from official Website of MMTC (www.mmtclimited.com), against a 
non-refundable fee of Rs.2000/-(+ VAT as applicable) (As per NIT above) only towards cost of bid 
documents of each project in form of demand draft issued from any Scheduled Bank(other than co 
operative Banks) Bank in favour of MMTC Limited  payable at Barbil (to be deposited in original before 
opening of Technical bid.) or through RTGS/NEFT to be credited in the account of MMTC limited Barbil 
before opening of Technical bid 

4. The company will not be responsible if any portion of the bid document is modified and in all cases the 
conditions as stipulated in the original document kept in the Office of the AGM, Barbil shall prevail. 

5. No bid document can be despatched by Post/ mail.  

6. Bids such as, Techno Commercial Bid and Price Bid in sealed cover shall be received through 
dropping in Tender Box. Any tender given by hand to anybody in the office will not be accepted    and 
shall not be considered.  

7. The bid will be opened on the date mentioned in the NIT. Price Bids of those bidders, whose technical 
bids are found complete, will be opened subsequently.   

8.. The contractor(s) registered with State Government and also the contractors of equivalent Grade/ class 
registered with Central Government for Civil works having expertise in Civil, Engineering works need put 
tenders for this work and the documentary evidence in support of their expertise to execute Civil work 
should accompany their tender papers in the Techno Commercial Bid. The Technical bid shall also 
contain  self certified copies of valid documents, viz. Contractors License, PAN Card, VAT 
Registration, VAT Clearance certificate, Service Tax Registration Certificate. The eligible 
contractor(s) must submit a declaration that they have not engaged 20 or more labour in any day  in 
the preceding year.  

9. (i) The contract will be drawn in Standard Format of MMTC. The contract shall be drawn & signed by 
AGM, Barbil on behalf of the Chairman-Cum-Managing Director of MMTC. 

 

(ii) All the items of works as per Schedule of quantities, of the Agreement shall be supervised, measured 
and check measured by the consulting Architects & Engineers of MMTC.  In the interest of expeditious 
execution of work, payment of interim bills (Running A/c bills) may be made by the AGM for final 
adjustment and compilation of accounts. 
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10. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 
Any change in the wordings will not be accepted. 

11. The work is to be completed in all respects within 45(Forty five) days from the date of issue of work 
order. 

12. The Tenders will remain valid for a period of 15 days from the last date prescribed for receipt of 
tenders and validity of tenders can also be extended if agreed by the tenderers and MMTC. 

 13. (i)The Price in the Price Bid is  to be quoted on  percentage rate  basis as a whole for a 
particular work. Any tenderer quoting his offers item rate basis is liable for rejection. 

 (ii)The percentage less/Excess offer should be written both in figure and word.  

When there is difference between the percentage rate in figures and in words, the percentage rate, 
written in Words by the contractor, shall be taken as correct. 

14. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract 
and all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer 
and detailed specifications for Orissa, and other relevant specifications and drawings, which are available. 
Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained. 

15. The drawings are tentative and subject to revision or modification as tendered during the execution as 
per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good 
in case of such modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall however be executed as 
per final approved drawing to be issued by the AGM, Barbil as and when required. 

 16. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work, about the quality and availability of the required quantity of 
material including, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be 
adequate to complete the work according to the specifications attached there to and that he had taken in to 
account all conditions and difficulties that may be encountered during its progress and to have quoted rates 
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for 
all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the 
Engineer-in-Charge of the work and his authorised subordinates. After acceptance of the contract rate 
company will not pay any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors. The contractor should comply all 
statutory norms of government applying to nature of works to be undertaken and coordinate with 
the required authorities (including school authorities/administration) directly. 

17. The Technical Bid must be accompanied by E.M.D. of the amount @ 2% (Two percent) of the 
estimated cost as per tender rounded to nearest hundred Rupees along with tender in the form of Demand 
Draft issued by any Scheduled Bank (other than co-operative Banks) in favour of MMTC Limited payable 
at Barbil or through RTGS/NEFT credited latest by 09.02.2017(up to 12.30 PM) in the accounts of MMTC 
Barbil (State Bank Of India, Barbil Branch A/c No:-11192675029 & IFSC Code:-SBIN0002011)  and 
reflected in the on line statement as per the terms and conditions laid down in the tender. Technical bids 
not accompanied with E.M.D. as specified above will not be considered .No adjustment of E.M.D. from one 
work to another will be entertained. 

18. The technical bid must be accompanied with the Self attested true copies of the (i) Valid Registration 
certificate (i.e. Contractor’s License of the applicable Class) (ii) Valid VAT Registration & Clearance 
certificates (iii) PAN card and (iv) Servi ce Tax Regist ra t ion Cer t i f i cate,  (v) Fu l l  set  of  tender  
docum ents (Techno Commercia l)  dul y signed by the b idder  towards acceptanc e of  
term & condi t i ons of  the t ender  which are mandatory without which the bidder shall be 
technically disqualified and the original certificates are to be produced for verification as & when required  
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by the tender opening committee, otherwise his/her bid shall be declared as non-responsive and thus liable 
for rejection. 

19. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any 
change in the wording will not be accepted. 

20. The MMTC reserves the right of authority to reject any or all tenders received without assigning any 
reason whatsoever. MMTC also reserves the right to award works to one or more eligible bidders if 
required. 

21. The earnest money will be retained in the case of successful tenderers and will be dealt with as per 
terms and condition of MMTC Code. The earnest money will be refunded to the unsuccessful renderers on 
application. The retention of E.M.D. with MMTC will carry no interest. 

22. The AGM, SRO Barbil will notify the bidder / tenderer whose bid has been accepted of the award prior 
to expiration of the validity period by Post/Courier/mail letter. This letter (hereinafter and in the conditions of 
Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the 
contractor in consideration of the execution, completion and maintenance of the Works by the contractor as 
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security  of the amount @ 8% of the estimated cost put to the tender rounded to nearest 
hundred rupees  in form of Demand Draft issued from Nationalized Bank in favour of MMTC Limited 
payable at Barbil  and in no other form, which including the amount already deposited as bid security 
(earnest money) shall be 2% of the value of the tendered amount and sign the agreement in the MMTC’s 
standard format for the fulfillment of the contract in the office of the AGM, Barbil   as directed. The 
Performance Security Deposit amount withheld according to the provision of standard agreement shall be 
retained as security for the due fulfillment of this contract for the Defect Liability Period of 6 (six) months. 

The agreement will incorporate all agreements between the officer inviting the bid and the successful 
bidder within 15 days following the notification of award along with the Letter of Acceptance. The 
successful bidder will sign the agreement and deliver it to the AGM. Following documents shall form part of 
the agreement. 

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard MMTC Format of contract with latest amendments. 

Failure to enter in to the required agreement and to make the security deposit as above shall entail 
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the 
required amount of initial security money is deposited. The security will be refunded after Six months of 
completion of the work and payment of the final bill and will not carry any interest. The E.M.D. will be 
forfeited in case, where tenderers back out from the offer before acceptance of tender by the competent 
authority. 

23. The contractor should be liable to fully indemnify the company for payment of compensation under 
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and full 
amount of compensation paid will be recovered from the contractor. 

24. Tenderers will be liable to comply with the fair wages clause as introduced by Govt. of Orissa/Statutory 
Body. 

25. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 
in full within the following or similar category. 
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a) Rent royalties, cess and other charges of materials, octroi and all other taxes including prevailing sale 
tax / VAT from time to time. Ferry tolls, conveyance charges and other cost on account of buildings 
including temporary building required by the tenderer for collection of materials, storage, housing of staff or 
other purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to Govt. 
for temporary occupation of land owned by govt. at the site of the work for bonafide use of the land for work 
and all such construction of temporary nature by the contractor shall be done after obtaining written 
permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall have to 
be demolished and debris removed and ground made good and cleared after completion of the work at no 
extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are 
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of 
royalty may be credited to revenue, if required. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the 
Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour 
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage 
of water will be entertained. 

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 
Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations 
are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in order in project the public and employees from accident has to be provided by the 
Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of 
the work and also any sum, which may become payable due to operation of the workmen compensation 
act, shall have to be borne by the contractor. 

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his 
own cost. 

26. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the 
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 
should be for finished items of work inclusive of carriage of all materials and all incidental items of work. 

27. After the work is finished all surplus materials should be removed from the site of work, preliminary 
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and 
premises left neat and this should be inclusive in the rates. No extra payment will be made to the 
Contractor on this account. 

28 It should be understood clearly that no claim what-so-ever will be entertained to extra items of 
works quantity of any item besides estimate amount unless written order is obtained from the 
competent authority and rate settled before the extra items of work or extra quantity of any items of 
work is taken up. 

29. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, 
Ministry of Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 

30. No part of the contract shall be sublet without written permission to the AGM, MMTC Barbil.                                                                                                                          
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31. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in office Notice board of MMTC SRO, 
Barbil  during office hours every day except on Saturday, Sundays and Public Holidays till last date of sale 
and receipt of tender papers. Interested bidders may obtain further information at the same address. But, it 
must be clearly understood that tenders must be received in order and according to instructions in 
complete shape. Incomplete tender is liable for rejection. 

32. Payment for variation in price –  

(a) “If during the progress of the work the price of any material incorporated in the work increases or 
decreases as result of increase or decreases , there will be No escalation of any amount in the tender. 

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of 
increase or decrease in minimum wages for labour prescribed by Government and the contractor 
thereupon necessarily and properly pays in respect of labour engaged on execution of the work, then there 
will be No escalation of the tendered amount. 

c) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants increases or decreases as 
a result of the price fixed there for by the Government of India and the Contractor there upon necessarily 
and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on execution 
of the work, then there will be No escalation of any tendered amount. 

33. No advance is granted by MMTC Limited. 

34. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard 
Specification. I.R.C. & I.S.I. Codes I.S.2505, IS: 2006, I.S.:2514. I.S.:4656. 

35. Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable 
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with 
P.V.C. joints sealing tapes & compounds. 

36. Form work including complete false work shall be designed by the Contractor without any extra cost to 
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made for 
the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually 
such as loss of lives or property due to failure of centering and shuttering and due to any reasons 
attributable to contractor shall be the responsibility of the Contractor regarding compensation of all 
claims thereof. 

37. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant 
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The 
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this 
purpose at his own cost. 

38. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in- Charge or his representative shall have the right to test the weight & quality from time to time. 

39. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed 
for store and pay of security guard etc. will be borne by the company. MMTC is not responsible for any theft 
or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he 
shall have to pay the full penalty as per clauses of the contract. 

40. Statutory traffic restriction in the town for Transport of construction material to site of work is to be taken 
in to consideration before tendering and no consideration for extra time or compensation thereof shall be 
considered. 

41. The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running charges of 
such plant and cost of consumables. 
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42. The contractor shall properly take care of the safety of workers. 

43. The tenderer should furnish along with their tender a list of similar works executed during the last three 
years duly certified by the concerned authority not below the rank of Executive Engineer indicating the 
satisfactory completion for Civil, works as per the proforma enclosed in a separate sheet of schedule-H. 

44. An applicant or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the 
authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F.                                                                                                                           

45. It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts 
nuts as well be directed by the Engineer-in-charge. 

46. The rates quoted should be inclusive of carriage of water required in connection with execution of the 
work. No claim for carriage of water whatsoever will be entertained. The rates must include all costs, taxes, 
octroi, statutory duties/levies etc.  

47. List of tool & plants in running condition in possession of contractor is to be furnished in a separate 
sheet of schedule-C. 

48. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work about the quality and availability of the required quantity of 
materials, Medical aid, labour and Food stuff etc. and that the rates quoted by him in the tender will be 
adequate to complete the work according to the specifications attached thereto and that he had taken in to 
account all conditions and difficulties that may be encountered during its progress and to have quoted 
labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for 
materials and all other charges necessary for the completion of the work to the entire satisfaction of the 
Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates 
Government will not pay any extra charges for any reason in case the contractor finds later on to have 
misjudged the conditions as regards the availability of materials, labour and other factors. 

The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any 
material during the execution of work.  

49. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill. 

50. Prevailing rate of VAT/other applicable taxes & duties will be deducted from the gross amount of the 
contractor’s bill. 

51. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 
additional dues if any payable for the work executed and final bill pending disposal due to any reason 
whatsoever. 

52. No extra payment will be made for removing spreading and consolidating salvaged metals and 
materials. 

53. Under Section 12 of contractors labour (Regulation and Abolition) Act 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

54. All reinforced cement work should conform to Orissa Detailed specification and should be of proportion 
1:2:4 or 1:11/2:3 having a minimum compressive strength (in work test) 150Kg/200Kg: per Cm2 . 

55. The Tenderer should furnish along with their tender (1) a list of works, which are at present in their 
hand (2) list of T&P and (3) list of work executed and also other declarations in the prescribed 
format enclosed herewith (Schedule-A.B,C,D,E & F). 
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56. All reinforced cement concrete works should be finished smooth .Extra charges for plastering if required 
to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

57. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause 
during the course of execution of work or up to 6 months after completion of work or if any, imperfection 
becomes apparent to the work within 6 months from the date of final certificate of completion of work the 
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No 
claims, whatsoever, in this regard will be entertained. 

58. The K.B/Fly Ash bricks should be well burnt and of good qualities. The bricks should be approved by 
the Engineer-in-charge before use in the work and should conform to the minimum strength as per National 
Building Code. 

59. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 
execution of work through labour should produce valid licence from the licensing authority of labour 
Department. 

60. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 
have been entered in and it is agreed that neither party to the contract will be competent to bring a suit in 
regard to the matter by this contract at any place outside the Bhubaneswar. 

61. It shall be definitely understood that the MMTC does not accept any responsibility for the correctness or 
completeness of the tender schedule and that this schedule is liable for alternation or omissions, 
deductions or alternations set forth in the conditions of the contract and such omissions, deductions, 
additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be 
entertained. 

62. In case of any complaint by the labour working about the non-payment or less payment of his wages as 
per latest minimum Wages Act, the MMTC, SRO Barbil   will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the AGM, Barbil  is final and binding on the contractor. 

63. The contractor should arrange the materials like Steel, Cement and paint etc. of approved quality and 
specification at his own cost for completion of the work with the time schedule. No extension of time will 
be granted on the application of the contractor due to delay in procurement of materials. 

64. The tenderer shall make all arrangement for proper storages of materials but no cost for raising shed 
for storage, pay of security guard etc. will be borne by the company. MMTC is not responsible for 
considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops 
the work, he shall have to pay the full penalty as per clause of MMTC’s standard agreement. 

65. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the AGM with their bills, falling which the amount towards 
royalties of different materials as utilized by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department. 

66. Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion 
of the work arising out of defective or improper materials or workmanship timing are upon the direction of 
the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the 
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of 
default company may recover from the contractor the cost of making good the works. The contractor is also 
required to maintain the building for 6 (Six) months from the date of successful completion of the work. 

67. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs 
occasioned or rendered necessary to the same by fire or other causes and they hold MMTC harmless for  
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any claims for injuries to person or structural damage to property happening from any neglect, default, want 
of proper care or misconduct on the part of the contractor or any one in his employment during the 
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, 
epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made 
good by the contractor at his own cost. 

68. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 
latest provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications. 

69. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. 
and Royalties. Arrangement of borrow areas; land, approach road to the building site etc. are the 
responsibility of the contractor. 

70. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation of water. The quoted rates will be inclusive of this. 

71.     Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired 
by the Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation.                                                                                                       
72. In case the 1st  lowest tenderer or even the next lowest tenderers withdraw in series one by one, 
thereby facilitating a particular tender for award, then they shall be penalized with adequate disincentives 
with  forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for 
black listing the tenderers shall also be taken apart from dis-incentivising the tenderer. 
73. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a. Required E.M.D as per the Clause 17. 
b. The Demand Draft towards cost of Tender Paper (in case of tender papers downloaded from website)  
c. Required documents as per the clause no 18 along with the techno commercial Bid and the Price Bid 
separately in closed/sealed envelopes.   
74. ADDENDUM TO THE CONDITION OF F2 CONTRACT 
Clause-2(a) of F2 Contract:-TIME CONTROL:- 
2.1. Progress of work and Re-scheduling programme. 
2.1.1. The AGM, SRO Barbil / Engineer-in-Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme commensurate to Clause no.3 showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast. 
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases 
in which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 
under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the 
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the 
contract has elapsed. 
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 
conform to the programme to which consent has been given the Contractor shall produce, at the request of 
the AGM, Barbil/ Engineer-in-Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the AGM/Engineer-in-Charge may withhold the amount of 
1% of the contract value from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue programme has been submitted. 
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any changes 
to the sequence of the activities. 
2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of 
the Contract. The execution of the works shall commence from the 7th day or such time period as 
mentioned in letter of Award after the date on which the AGM, MMTC Barbil issues written orders to  



Page 15 of 24 
 

 
 
 
commence the work or from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, MMTC shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee / Security deposit absolutely. 
2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & 
Progress Chart for each stages of work and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Adl.GM MMTC Barbil 
and the Contractor within the limitations of time imposed in the contract documents. 
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the AGM/ Engineer-in-Charge but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the AGM/Engineer-in-Charge to proceed with the works. 
i) Force measure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on 
the work, or. 
v) In case a Variation is issued which makes it impossible for Completion to be achieved by the 
    Intended Completion Date without the Contractor taking steps to accelerate the remaining work and  
which would    cause the Contractor to incur additional cost, or 
vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond 
the Contractors control. 
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may 
also, if practicable, indicate in such a request the period for which extension is desired 
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the AGM, MMTC, Barbil/ Engineer-in-Charge in 
writing, within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the AGM, MMTC, 
Barbil/Engineer-in-Charge and this shall be binding on the contractor. 
2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to 
any other right or remedy available on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the Competent Authority of the company in writing shall be final 
and binding) may decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has been specified. 
Compensation @ 1.0% per month for delay of work. Delay to be calculated on per Day basis 
provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work 
for which a separate period of completion is originally given. The amount of compensation may be adjusted 
or set-off against any sum payable to the contractor under this or any other contract with the Govt. 
However, if the contractor catches of with the progress of work subsequently, or in subsequent work, the 
withheld amount may be released. However, no interest whatsoever shall be payable on such withheld 
amount. 

2.4. Management Meetings 
2.4.1. The Consulting Engineer may require the contractor to attend a management meeting to review the 
plans for remaining work and to deal with matters raised in accordance with the early warning procedure. 
The contractor shall attend such meeting for timely completion of the work. 
75.  The tenderers are required to go through each clause of Tender Documents carefully in addition to the 
clauses mentioned herein before tendering.  
76. For a particular work a bidder can submit only one tender paper. Submission of more than one tender 
paper by a bidder for a particular tender will liable for rejection of all such tender papers. 
77. Arbitration:  All disputes or difference in connection with this NIT or the execution thereof shall be 
settled by mutual negotiation. Any dispute or difference whatsoever arising between the parties out of or 
relating to the construction, meaning, scope, operation or effect of this NIT or validity or the breach thereof 
shall be settled by Arbitration in accordance with the Rules of Arbitration of the India Council of Arbitration  
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and Award made in pursuance thereof shall be binding on the parties. Venue of the arbitration shall be 
Bhubaneswar. 
 
78. Force Majeure : If at any time during the existence of the contract either party is unable to perform in 
whole or  in part any obligation under the contract because of war, hostility, military operation of any 
character, civil commotions, sabotage, quarantine restrictions, act of Government, fire, floods, explosions, 
epidemics, strikes, embargoes, blockages, mobilizations, earthquake, cyclone or any other unforeseen 
circumstances beyond the reasonable control of the parties concerned then the date of fulfilment of any 
obligations shall be postponed during the time when such circumstances are operative. Any 
waiver/extension of time in respect of the delivery of any instalment or part of the goods shall not be 
deemed to be waiver/extension of time in respect of the remaining deliveries. If operation of such 
circumstances exceeds on month, the affected party will have the right to refuse further performance of the 
contract in which case neither party shall have the right to claim eventual damages. The party which is 
unable to fulfil its obligations under the present contract must within 10 days of occurrence of any of the 
cause mentioned in the contract shall inform the other party of the existence of the circumstances 
preventing the performance of the contract. Certificate issued by a Chamber of Commerce of Industry or 
any other competent authority connected with the cause shall be sufficient proof of existence of the above 
circumstances and their duration. Non-availability of material will not be an excuse to the contractor for not 
performing their obligations under the contract. 
If any unforeseen circumstances like earth quake, cyclone, flood, labour unrest, non-availability of 
tools/building material, disruption of road transport beyond contractors control non-performance of the work 
as per the contract, MMTC shall not be liable in any manner whatsoever.                                                                          
       
 
 
 

Addl. General Manager, 
 Sub-Regional Office, Barbil 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

 

Materials of following specification are to be used in work. The Tenderer are expected to possess and be 
well conversant with the following IS standard and code of practice. 

 

1. Cement Will be as per I.S. 269/255( However the grade of cement to be selected 
by the Engineer-in-Charge of work  

2. Steel  I.S. 432(Plain) and  1785(Tor) 

3. Aggregate I.S.383, I.S. 515 

4. Water for mixing and 
curing 

Shall be  clean, free from injurious  amount of oil, soil, acid , vegetable 
materials and other substances and harmful to concrete in conformity to 
I.S. 456 and I.S. 2025. 

5. Sand / Fine Aggregate I.S.2116, 383 

6. Binding wire I.S. 280(galvanised minimum 1 mm.) 

7. Fitting & Fixtures for 
joining works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as 
per direction of Engineering in Charge. 

 

ITEM OF WORK  

1. Concrete shall be with  conformity to I.S.456 
2. Foundation shall be with conformity to I.S.1080. 
3. Brick masonry shall be with conformity to I.S.2212. 
4. Cement  plastering shall be with conformity to I.S.9103 & 6925 
5. Mortar shall be with conformity to I.S.2250. 
6. White and colour washing shall be with conformity to I.S.6278. 
7. CC in foundation shall be with conformity to I.S.2571. 
8. Painting to all surfaces shall be with conformity to  I.S. 2395(Part-I & Part-II). 

 
 
Tenderers are required to submit the information in the following Schedules 
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SCHEDULE-A 

 
CERTIFICATE OF  NO RELATIONSHIP     
    I/We hereby certify that I/We* am/are* related / not related(*) to any official of MMTC 
Ltd. I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract 
will be rescinded with forfeiture of E.M.D. and security deposit and I/We* shall be liable to 
make good the loss  or damage resulting  from such cancellation. 
      I/We also note that, no submission of this certification will render my/our tender liable for 
rejection. 
 
(*)Strike out which is not applicable                                                        Signature of the 
Tenderer 
                                                                                                                    Date:- 
…………………………………………………………………………………………………………………………………………………. 

 

 

SCHEDULE-B 

CERTIFICATE OF LIST OF WORKS IN HAND 
                I/We do hereby certify that at present the following works are in my/our hand. 
Sl. 
No. 

Particulars of work 
Now in hand 

Amount of 
each work 

Period in 
which the 
work is 
stipulated to 
be 
completed( 
in month) 

Approximate 
value of 
work done 
on each 
project till 
the date of 
submission 
of tender. 

Department  
under which 
the work is 
being taken 
up 

1 2 3 4 5 6 
 
 
 
 
 
 
 
 
 
 
 

     

 I/We, also note that, non-submission of this certificate will render my/our tender liable for  rejection. 
 
                                                                             

Signature of the Tenderer 
                                                                              Date ……………………...; 

 
Enclosure : Self Certified copies from the Organisation/Departments enclosed. 
 

 Signature of the tenderer 
                                                                                                                                       

Date.............................. 
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 SCHEDULE-C 

 

CERTIFICATE OF TOOLS AND PLANTS 

 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
procession in working orders. 

 

(i) 

 

(ii) 

 

(iii) 

 

(iv) 

 

(v) 

 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 

                                                                                    

                                                                                                    Signature of tenderer 

 Date: 

………………………………………………………………………………………………………………………………………………………
… 
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SCHEDULE-D 

CERTIFICATE  OF LIST WORKS EXECUTED 

 

       I/We do hereby certify that the following works have been executed by me/us in the past.   

Sl. 

No. 

Particulars of works 

Already executed 

Approximate  

Amount of 
each work 

Name of 
Department 
under which 
the works 
were 
executed 

Period of 
commencement 
and period of 
completion 

Whether  the 
works 

Were 
completed in 
stipulated 
period 

1 2 3 4 5 6 

 

 

 

 

 

 

 

     

 

      I/We, also note that, non-submission of this certificate will render my/our tender liable for  
rejection. 

 

 

     

 

Signature of the tenderer 

                                                                                                      Date 
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SCHEDULE-E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 
ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is  the tenderer currently involved    Yes/No 

                        in any litigation relating to the works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its    Yes/No 

                            Constituent partners been debarred/ 

                            expelled by any agency in India 

                            during  the last 5 years. 

3. a) Has the tenderer  or any of its  

                             Constituents partners failed to  

                             perform on any contract work in  

                             India during  the last 5 years. 

b) If yes, give details: 
Note:  

            If any information in this  schedule is found to be  incorrect or concealed, qualification 
application will summarily be rejected.  

 

 

      Signature  of the Tenderer    

        Date: 
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(On Non-judicial stamp paper of Rs.50/-) 

 

                                                                                                                   

 SCHEDULE-F 

 

AFFIDAVIT  

 

1. The undersigned do hereby certify that all the statements made in the required 
attachments are true and correct. 

 

2. The undersigned also  hereby certifies that neither my/our firm/ company/ 
individuals_______________________________________________________ nor any of 
its constituent partners have abandoned any road /bridge/irrigation/Buildings or other 
project work in India nor any contract awarded to us for such  works have been 
rescinded during the last five years prior to the date of this bid. 

 

3. The undersigned hereby authorise(s) and request)s) any bank, person, firm or  
corporation to furnish pertinent information as deemed necessary and as requested by 
the  MMTC Limited to verify this statement or regarding my/our  competency  and 
general reputation. 

 

4. The undersigned understands and agrees that further qualifying  information may be 
requested and agree to furnish any such information at the request of the department. 

                                                                                            

 

 (Signature of Tenderer)       

                                

 
Title of Officer : 
Name of Firm : 

`               Date           : 
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DECLARATION 
 

I do hereby declare that I have not engaged 20 or more labour in any day in the 

preceeding year. 

 

 

 

 

                                     (Signature) 

                        Name of the contractor: 

                                                      Address: 
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Bid Identification No/Tender Call Notice No-MMTC/BBN/CSR-I/2016-17 dated 
02.02.2017 

 

MMTC LIMITED : SRO : BARBIL 
TWO BIDS DOCUMENT 

PRICE BID 
(Part-2) 

DETAILED TENDER CALL NOTICE 
 

NAME OF THE WORK 

Construction of Toilets, Water reservoir, Installation of Bore well for 
drinking water and Group hand washing project under CSR scheme 
at different schools of Joda, Champua, Jhumpura, Sadar, Banspal 

& Harichandanpur Blocks of Keonjhar District, Odisha. 
Sold to: Name of intending contractor: 

Rs.2000/- (Rupees Two Thousand)only + VAT as applicable vide MR/B.D./D.D./P.O. No. 
_____________    _________________________________________________________________Bank 
Date:_____/0  /2017 

 

 

 

 
 

OFFICE OF THE ADITIONAL GENERAL MANAGER, SUB-REGIONAL OFFICE- 
BARBIL, KALINGA ROAD, DIST- KEONJHAR, ODISHA 

PHONE- 06767-275220/9937538667 
E-mail: mmtcbarbil@mmtclimited.com 


